
ATTACHMENT B - SUMMARY OF WORK HOURS

PROJECT NAME:  Engineering Design Services and Construction Management and Inspection Services for Rehabilitation of Three Bridges

TASK TASK DESCRIPTION:

Task 1 - Bridge No.  M-K-02X01 Rehabilitation Engineering Design Services and Construction Management and Inspection Services
1A Engineering
1A.1 Structural Inspection and Design
1A.2 Roadway Design
1A.3 Streambank Stabilization
1A.4 Stormwater Management
1A.5 Permits/Approvals
1A.6 Traffic Control Plans
1A.7 Landscaping
1A.8 Test Pits
1B Contract Document Preparation
1B.1 Contract Plans
1B.2 Special Provisions
1B.3 Engineer's Cost Estimate
1B.4 Engineer's Construction Schedule
1C Construction Support Services
1C.1 Requests for Information Responses
1C.2 Submittal Reviews
1C.3 Redesign Under Construction
1C.4 Materials Clearance
1C.5 Meetings and Coordination
1C.6 Project Coordination
1D Construction Mgmt. & Inspection Services
1D.1 Resident Construction Manager (RCM)
1D.2 Construction Inspection
1D.3 Contractor Payment Requests
1D.4 Final Completion Inspection Report
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Task 2 - Bridge No.  M-K-03001 Rehabilitation Engineering Design Services and Construction Management and Inspection Services
2A Engineering
2A.1 Structural Inspection and Design
2A.2 Roadway Design
2A.3 Streambank Stabilization
2A.4 Stormwater Management
2A.5 Permits/Approvals
2A.6 Traffic Control Plans
2A.7 Landscaping
2A.8 Test Pits
2B Contract Document Preparation
2B.1 Contract Plans
2B.2 Special Provisions
2B.3 Engineer's Cost Estimate
2B.4 Engineer's Construction Schedule
2C Construction Support Services
2C.1 Requests for Information Responses
2C.2 Submittal Reviews
2C.3 Redesign Under Construction
2C.4 Materials Clearance
2C.5 Meetings and Coordination
2C.6 Project Coordination
2D Construction Mgmt. & Inspection Services
2D.1 Resident Construction Manager (RCM)
2D.2 Construction Inspection
2D.3 Contractor Payment Requests
2D.4 Final Completion Inspection Report

Task 2 SUBTOTALS =
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Task 3 - Bridge No.  M-K-04001 Rehabilitation Engineering Design Services and Construction Management and Inspection Services
3A Engineering
3A.1 Structural Inspection and Design
3A.2 Roadway Design
3A.3 Streambank Stabilization
3A.4 Stormwater Management
3A.5 Permits/Approvals
3A.6 Traffic Control Plans
3A.7 Landscaping
3A.8 Test Pits
3B Contract Document Preparation
3B.1 Contract Plans
3B.2 Special Provisions
3B.3 Engineer's Cost Estimate
3B.4 Engineer's Construction Schedule
3C Construction Support Services
3C.1 Requests for Information Responses
3C.2 Submittal Reviews
3C.3 Redesign Under Construction
3C.4 Materials Clearance
3C.5 Meetings and Coordination
3C.6 Project Coordination
3D Construction Mgmt. & Inspection Services
3D.1 Resident Construction Manager (RCM)
3D.2 Construction Inspection
3D.3 Contractor Payment Requests
3D.4 Final Completion Inspection Report

Task 3 SUBTOTALS =
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